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Marston Treatment Plant 
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Flocculation and Sedimentation Equipment Replacement 
Contract 15326A 

0 Action by Consent 0 Action D Information 

On June 17, 2014, proposals were received for the Marston Treatment Plant Flocculation and Sedimentation 
Equipment Replacement Project. The project includes all labor, materials, and equipment including the following 
major components: Demolition of existing flocculation and sedimentation equipment, installation of OWNER­
pre-selected flocculation and sedimentation equipment, demolition of three motor control centers (MCCs) and 
local control panels (LCPs), and installation of new MCCs, LCPs, and associated conduit, conductors, and 
appurtenances. 

There were eight pre-qualified General Contractors. Four proposals were received and the lowest qualified 
proposal was submitted by Archer Western Construction, LLC of Westminster, Colorado in the amount of 
$7,346,103.00. The Engineer's Estimate for the work was $8,500,000.00. 

The Minority and Women Business Enterprise (MWBE) goal established for this construction project is I% 
participation due to minimal participation opportunities. Archer Western Construction, LLC achieved I. 02% 
MWBE participation. 

The 2014-2015 Capital Improvement Plan (MPC 2CE0520) includes sufficient funds for this project. 

Recommendation 
It is reconunended that the Board approve Contract 15326A to Archer Western Construction, LLC for the 
Marston Treatment Plant Flocculation and Sedimentation Equipment Replacement in the amount of 
$7,346,103.00. 

Budget Considerations Master Plan Code(s): 2CE0520 
• Budgeted Item ~ Unbudgeted Item C Funds transferred from another project: 

Bd tl~ ti u 12e norma on 
2014-2015 Budget $ 10,659,910.64 
Amount Requested This Item $ 7,346,103.00 
YTD Expenditures $ 194,657.94 
Additional Expenditures Anticipated $ 3,119,149.70 
Revised 2014-2015 Estimate $ 10,659,910.64 
Variance Reqyired $ 0.00 

::~~;Y 
Director of Engineering 
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