
DENVER BOARD OF WATER COMMISSIONERS 

Meeting Date: October 12, 20 II Board Item: V-A-1O 
Tabulation of Proposals 

12-Inch Main: Cherry Creek Lowering 
Contract 13434A 

Action by Consent o Action o Information 

On October 4, 2011, proposals were received for the 12-Inch Main: Cherry Creek Lowering. The 
project scope involves the removal and replacement of approximately 161 feet of 12-inch diameter 
ductile iron water main crossing Cherry Creek. Scouring in Cherry Creek exposed the existing pipe 
which was subsequently taken out of service. The new pipe will be installed deeper and encased in 
concrete. 

Three proposals were received with the low proposal being submitted by American West Construction, 
Inc. of Denver, Colorado in the amount of $120,693.00. The Engineer's Estimate for the work was 
$130,000.00. 

The Minority and Women Business Enterprise (MWBE) goal established for this construction project 
is 5% participation. American West Construction, Inc. achieved 5.84% MWBE participation. 

The 20 II Capital Improvement Plan (MPC 2DD0003) includes sufficient funds for this project. 

Recommendation: 
It is recommended that the Board award Contract 13434A to American West Construction, Inc. for the 
12-Inch Main: Cherry Crcck Lowcring in the amount of$120,693.00. 

Budget Considerations Master Plan Code(s): 2DD0003 

• Budgeted Item 0 Unbudgeted Item 0 Funds transferred from another project: 

Budget Information 
2011 Budget $ 4,438,200.00 

Amount Requested This Item $ 120,693.00 

YTD Expenditures $ 3,635,815.00 
Additional Expenditures Anticipated $ 681,692.00 

Revised 20 II Estimate $ 4,438,200.00 

Variance Required $ 0.00 
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