

DENVER BOARD OF WATER COMMISSIONERS

Meeting Date: October 9, 2013

Board Item: V-A- 7

**Tabulation of Proposals for the
Kendrick Pump Station Switchgear and High-Side Motor Controls
Contract 15194A**

Action by Consent

Action

Information

On October 3, 2013, proposals were received for the Kendrick Pump Station Switchgear and High-Side Motor Controls Project. The project consists of the demolition, removal and replacement of two transformers, the installation of oil containment pads and curbs, as well as the rework of existing, and the installation of new concrete encased ductbanks.

Four Contractors were advance qualified and invited to submit proposals. All four Contractors obtained proposal packages and attended the mandatory pre-proposal meeting. Four proposals were received with the low proposal being submitted by McDade-Woodcock, Inc. of Centennial, Colorado in the amount of \$646,400.00. The Engineer's Estimate for the work was \$690,000.00.

The Minority and Women Business Enterprise (MWBE) goal established for this construction project is 5% participation. McDade-Woodcock, Inc. achieved 5.87% MWBE participation.

The 2013-2014 Capital Improvement Plan (MPC 2DB0339) includes sufficient funds for this project.

Recommendation

It is recommended that the Board award Contract 15194A to McDade-Woodcock, Inc. for the Kendrick Pump Station Switchgear and High-Side Motor Controls Project in the amount of \$646,400.00.

Budget Considerations

Master Plan Code(s): 2DB0339

Budgeted Item

Unbudgeted Item

Funds transferred from another project:


Budget Information

2013-2014 Budget	\$	1,277,978.95
Amount Requested This Item	\$	646,400.00
YTD Expenditures	\$	19,376.34
Additional Expenditures Anticipated	\$	612,202.61
Revised 2013-2014 Estimate	\$	1,277,978.95
Variance Required	\$	0.00

Approvals:

Respectfully submitted,


Robert J. Mahoney
Director of Engineering


James S. Lochhead
CEO/Manager


Terri Bryant, CPA
Controller