

DENVER BOARD OF WATER COMMISSIONERS

Meeting Date: November 17, 2010

Board Item: V-A-4

**TABULATION OF BIDS  
MARSTON HEADWORKS IMPROVEMENT PROJECT  
CONTRACT 13013A**

Action by Consent

Action

Information

This project addresses process upgrades, safety deficiencies and building code related improvements all of which are desired before the dredging of Strontia Springs.

On November 9, 2010, bids were received for the construction of Marston Headworks Improvement Project. The project consists of constructing minor improvements to alum and cationic polymer chemical systems and major improvements to potassium permanganate and sodium hydroxide chemical systems. Improvements include new dust collectors, instrumentation, secondary containment and spill control features and separation of process drains from the sanitary sewer.

Three bids were received with the low bid being submitted by Stanek Constructors, Inc. of Golden, Colorado, in the amount of \$1,163,000.00. The Engineer's Estimate for the work was \$1,370,000.00.

*The Minority and Women Business Enterprise (MWBE) goal for this project has been established as 5% participation of the total project amount. Stanek Constructors, Inc. achieved 2.6% MWBE participation. Upon review, Denver Water staff accepted the 2.6% participation level on this mechanical-intensive project.*

The 2011 Capital Improvement Plan (MPC 2CE0010) includes sufficient funds for these projects. There is a concurrent Board Item for Construction Administration Services and additional design services for addressing code issues raised during preliminary agency review. The majority of funds remaining in 2010 will be used to pre-purchase equipment. unfortunately

**RECOMMENDATION**

It is recommended the Board award Contract 13013A to Stanek Constructors, Inc. for the Marston Headworks Improvement Project in the amount of \$1,163,000.00.

**Budget Considerations**


Master Plan Code(s): 2CE0010

- Budgeted Item  Unbudgeted Item  Funds transferred from another project:

**Budget Information**

2011 Budget	\$1,399,613.00
Amount Requested This Item	\$1,163,000.00
Additional Expenditures Anticipated	\$236,613.00
Revised 2011 Estimate	\$1,399,613.00
Variance Required	\$0.00

Approvals:

  
Robert J. Mahoney  
Director of Engineering

  
James S. Lochhead  
CEO/Manager