

DENVER BOARD OF WATER COMMISSIONERS

Meeting Date: June 8, 2011


Board Item: V-A-7

**TABULATION OF BIDS
HIGH LINE CANAL
BENNETT FLUME REPLACEMENT
CONTRACT 13460A**

Action by Consent

Action

Information



On June 2, 2011, bids were received for the High Line Canal Bennett Flume Replacement. The project scope includes demolishing the existing wood flume structure and foundations, and furnishing and installing a new wood flume structure with concrete and steel pile foundations spanning approximately 139 feet across the Dad Clark Gulch along the High Line Canal in Douglas County, Colorado. The new flume is necessary due to the age and poor condition of the existing flume and to provide a reliable and safe conveyance structure for High Line Canal operations.

Eight bids were received with the low bid being submitted by W.M. Brown Construction Corporation of Westminster, Colorado in the amount of \$417,480.00. The Engineer's Estimate for the work was \$529,000.00.

The Minority and Women Business Enterprise (MWBE) goal established for this construction project is 5% participation. W.M. Brown Construction Corporation achieved 12.86% MWBE participation.

The 2011 Capital Improvement Plan (MPC 2AA0819) includes sufficient funds for this project.

RECOMMENDATION

It is recommended the Board award Contract 13460A to W.M. Brown Construction Corporation for the High Line Canal Bennett Flume Replacement in the amount of \$417,480.00.

Budget Considerations

Master Plan Code(s): 2AA0819


- Budgeted Item
- Unbudgeted Item
- Funds transferred from another project:

Budget Information

2011 Budget	\$	829,070.00
Amount Requested This Item	\$	417,480.00
YTD Expenditures	\$	8,860.00
Additional Expenditures Anticipated	\$	52,730.00
Revised 2011 Estimate	\$	479,070.00
Variance Required	\$	(350,000.00)

Approvals:


Robert J. Mahoney
Director of Engineering


James S. Lochhead
CEO/Manager