

DENVER BOARD OF WATER COMMISSIONERS

Meeting Date: June 8, 2011

Board Item: V-A-8

**TABULATION OF BIDS
2011 INACTIVE TAP CLEANUP
CONTRACT 13600A**

Action by Consent

Action

Information

On May 26, 2011, bids were received for the 2011 Inactive Tap Cleanup project. The annual program to remove inactive taps allows Denver Water to purge our records of taps that have never been activated or have been abandoned. Additionally, if left in place, these inactive taps can cause leaks and other damage to the distribution system. The project scope includes cutting off approximately 97 water service connections by excavating to the water main at the service connection via a maximum 24-inch x 24-inch x 7-foot deep access hole, turning off the corporation stop, cutting the service line, crimping both ends, backfilling and replacing the asphalt and/or concrete paving.

Two bids were received with the low bid being submitted by BT Construction, Inc. of Henderson, Colorado in the amount of \$164,420.00. BT Construction's contract will be limited to \$139,420.00 to stay within the project's 2011 budget. The Engineer's Estimate for the work was \$150,000.00.

The Minority and Women Business Enterprise (MWBE) goal established for this construction project is 5% participation. BT Construction, Inc. achieved 5.05% MWBE participation.

The 2011 Capital Improvement Plan (MPC 4DD0008) includes sufficient funds for this project.

RECOMMENDATION

It is recommended the Board award Contract 13600A to BT Construction, Inc. for the 2011 Inactive Tap Cleanup in the amount of \$150,000.00.

Budget Considerations

Master Plan Code(s): 4DD0008

- Budgeted Item Unbudgeted Item Funds transferred from another project:

Budget Information

2011 Budget	\$	150,000.00
Amount Requested This Item	\$	139,420.00
YTD Expenditures	\$	6,314.00
Additional Expenditures Anticipated	\$	4,266.00
Revised 2011 Estimate	\$	150,000.00
Variance Required	\$	0.00

Approvals:


Robert J. Mahoney
Director of Engineering


James S. Lochhead
CEO/Manager