
DENVER BOARD OF WATER COMMISSIONERS 

Meeting Date: December 8, 2010 Board Item: V-A-11 

TABULATION OF BIDS 
FOOTHILLS TREATMENT PLANT SODIUM HYDROXIDE 

SYSTEM IMPROVEMENTS PROJECT 
CONTRACT 13306A 

o Action by Consent o Action o Information 

On November 23, 2010, bids were received for the Foothills Treatment Plant Sodium Hydroxide 
System Improvements Project. The project scope includes furnishing and installing sodium 
hydroxide piping, two welded steel storage tanks, and electrical and instrumentation and control 
improvements. The project also includes selective demolition, cast-in-place concrete work and 
installation of various appurtenant structures. The work is located at the Foothills Water 
Treatment Plant. 

Three bids were received with the low bid being submitted by Jennison Construction Company, 
Inc. of Littleton, Colorado, in the amount of $221,729.00. The Engineer's Estimate for the work 
was $209,000 .00. 

The Minority and Women Business Enterprise (MWBE) goal for this project has been established 
as 3% participation. Jennison Construction Company, Inc. achieved 3.42% MWBE participation. 

The proposed 2011 Capital Improvement Plan (MPC 2CE5059) includes sufficient funds for these 
p~ects . . 

RECOMMENDATION 
It is recommended the Board award Contract 13306A to Jennison Construction Company, Inc. for 
the Foothills Treatment Plant Sodium Hydroxide System Improvements Project in the amount of 
$221,729.00. 

Budget Considerations Master Plan Code(s): 2CE5059 
• Budgeted Item 0 Unbudgeted Item 0 Funds transferred from another project: 

Budaet Information 
2011 Budget $324,992.00 

Amount Requested This Item $221,729.00 
Additional Expenditures Anticipated $103,263.00 
Revised 2011 Estimate $324,992.00 

Variance Required $0.00 

Approva ls : 

Director of Engineering 

Revised by Legal 8/3112009 


