
DENVER BOARD OF WATER COMMISSIONERS 

Meeting Date: December 12, 2012 Board Item: V-A-17 

D Action by Consent 

Tabulation of Bids for the 
Meter Conversions at the Denver Zoo 

Contract 14643A 

D Action. 0 Information 

The privatization of the Denver Zoo potable water distribution system was approved by the Board on December 7, 2011. 
Contract 12987A identified responsibilities for both the Denver Zoo and Denver Water to accomplish this privatization. 

On December 4, 2012, bids were received for the Meter Conversions at the Denver Zoo Project. The Work to be done 
shall consist of the abandonment of 4 meter vaults with isolation from the existing potable water distribution system, 
abandonment of distribution piping to points within Denver Zoo property, installation of 3 new fire-rated meters within 
concrete vaults, installation of 3 backflow preventers (one salvaged) within heated enclosures, and the relocation of one 
fire hydrant. 

Four bids were received with the low bid submitted by T. Lowell Construction, Inc. of Castle Rock, Colorado in the 
amount of $290,000.00. The Engineer's Estimate for the work was $351,230.00. 

The Minority and Women Business Enterprise (MWBE) goal established for this construction project is 5% participation. 
T. Lowell Construction, Inc. achieved 5.17% MWBE participation. 

The 2013 Capital Improvement Plan (MPC 2DD0050) includes sufficient ti.mds for this project. 

Recommendation 
It is recommended that the Board award Contract 14643A to T. Lowell Constmction, Inc. for the Meter Conversions at 
the Denver Zoo Project in the amount of $290,000.00. 

Budget Considerations Master Plan Code(s): 2DD0050 
• Budgeted Item 0 Unbudgeted Item 0 Funds transferred from another project: 

B d tl t t' n1ge n onua IOn 
2013 Budget $ 360,800.00 
Amount Requested This Item $ 290,000.00 
YTD Expenditures $ 0.00 
Additional Expenditures Anticipated $ 70,800.00 
Revised 2013 Estimate $ 360,800.00 
Variance Required $ 0.00 

Approvals: Respectfully submitted, 
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