

# DENVER BOARD OF WATER COMMISSIONERS

Meeting Date: June 10, 2015

Board Item: II-A-7

## Tabulation of Bids for the Vault Modifications 2015-2016 Contract 15736A

Action by Consent

Action

Information

### Summary:

On May 28, 2015, bids were received for the Vault Modifications 2015 - 2016 Project. The project consists of providing all labor, materials, and equipment to upgrade the vaults at the following locations:

- West 52nd Avenue and Sheridan Boulevard – 8-inch PRV Vault.
- West Alamo Place and West Cross Drive – 10-inch PRV Vault.
- East Dry Creek Road and South University Boulevard – 10-inch and 8-inch PRV Vault.
- West Florida Avenue and South Pierce Street – 36-inch BFV vault and 42-inch BFV.
- West Florida Avenue and South Sheridan Boulevard – 36-inch BFV.
- West Florida Avenue and South Lowell Boulevard – 14-inch and 10-inch PRV Vault.
- West Bayaud Avenue and South Raleigh Street – 10-inch and 8-inch PRV Vault.

### Budget Information:

The project construction is scheduled through June 2016. A portion of the contract amount will be paid in 2016 and budgeted in the 2016 Capital Improvement Plan.

The 2015 Capital Improvement Plan (MPC 2DE0005) includes sufficient funds for this project.

2015 Budget	\$	1,578,137.72
Amount Requested This Item	\$	3,996,000.00
YTD Expenditures	\$	131,686.53
Contracted Dollars Committed for Future Years	\$	2,549,548.81
Additional Expenditures Anticipated for 2015	\$	1,446,451.19
Revised Estimate for 2015	\$	1,578,137.72
Budget Adjustment	\$	0.00

### Selection of Business Partner:

This contract was an open-competitive bid conducted by using Invitation for Bids on the QuestCDN platform. Advertising for qualifications was done in the Daily Construction Journal and on the Denver Water Website. Seven General Contractors were pre-qualified to bid on the work. Four bids were received on May 28, 2015, and the lowest qualified bid was submitted from Concrete Works of Colorado, Inc. of Lafayette, Colorado. The Opinion of Probable Cost for the work was \$3,992,800.00.


*The Minority and Women Business Enterprise (MWBE) goal established for this construction project is 8% participation. Concrete Works of Colorado, Inc. achieved 8.01% MWBE participation.*


Recommendation:

It is recommended that the Board approve Contract 15736A with Concrete Works of Colorado, Inc. for the Vault Modifications 2015-2016 Project for the contract period June 10, 2015 through June 24, 2016 for a total contract amount not to exceed \$3,996,000.00.

**Approvals:**

Respectfully submitted,

  
\_\_\_\_\_  
Robert J. Mahoney  
Director of Engineering

  
\_\_\_\_\_  
James S. Lochhead  
CEO/Manager

  
\_\_\_\_\_  
Terri Bryant  
Controller