DENVER BOARD OF WATER COMMISSIONERS

Meeting Date: July 14, 2010 Board Item: V-E-5 (2)
TABULATION OF BIDS
LONE TREE PUMP STATION GENERATOR AND
VFD’S AND HIGHLANDS PUMP STATION GENERATOR PROJECT
CONTRACT 12961A

o Action by Consent o Action o Information

On July 8, 2010, bids were received for the Lone Tree Pump Station Generator and Variable
Frequency Drives (VFD's) and Highlands Pump Station Generator Project. The project consists of
furnishing and installing two pad-mounted, 2-MegaWatt-4160 Volt generators with sound
attenuating enclosures at each PS location. Existing electrical power equipment will be removed
and replaced with a new medium voltage switch gear with full remote control capability (Lone
Tree Pump Station). Two generator breakers will be installed into the existing electrical power
equipment, making all breakers remote operable {Highlands Pump Station). Tc increase the
efficiency of the Lone Tree pump station, a new Motor Control Center will be installed to power all
existing equipment including the three new VFD’s. The new VFD operations will also be controlled
with the Denver Water remote system. Two generator control panels will also be Installed to
allow for full electrical breaker and generator control from a single location inside the pump
stations, thereby improving safety and ease of use.

Four bids were received with the low bid being submitted by Sturgeon Electric Company, Inc. of
Henderson, Colerado in the amount of $5,945,175.00, The Engineer's Estimate for the work was
$5,785,710.00.

The Minority and Women Business Enterprise (MWBE) goal for this project has been established
as 3% participation of the total project amount. Sturgeon Electric Company, Inc. achieved 3.03%
MWBE participation.

The 2010/2011 Capital Improvement Plan (MPC 1DB0032, 1DB0048, & 1DB0049) includes funds
for most of this Agreement. Additional funds will need to be added to 2011.

RECOMMENDATION
It is recommended the Board award Contract 12961A to Sturgeon Electric Company, Inc. for Lone
Tree Pump Station Generator and VFD’s and Highlands Pump Station Generator Project in the
amount of $5,945,175.00.
Budget Considerations Master Plan Code(s): 1DB0032, 1DB0048, & 1DB004%S
® Budgeted Item O Unbudgeted Item O Funds transferred from ancther project:
Budget Information

2010/2011 Budget $5,826,256.00
Amount Requested This Item $5,945,175.00
YTD Expenditures $222,979.00
Additional Expenditures Anticipated $431,846.00
Revised 2010/2011 Estimate $6,600,000.00
Additional Funds Required in 2011 $773,744.00
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