

DENVER BOARD OF WATER COMMISSIONERS

Meeting Date: September 8, 2010

Board Item: V-E-2

**TABULATION OF PROPOSALS
RECYCLED WATER DISTRIBUTION MAINS,
SERVICE LINES AND METER VAULTS
CONTRACT 12950A**

Action by Consent

Action

Information

On August 31, 2010, proposals were received for the Recycled Water 4-Inch, 6-Inch and 16-Inch Mains, Westerly Creek School, Montclair Recreation Center, Ulaanbaater Park, East 6th Avenue Median and East 5th Avenue Parkway. The project scope includes furnishing and installing recycled water distribution mains, service lines and meter vaults:

- 1,150 feet of 6-inch distribution main in East 28th Avenue from Beeler Street to Yosemite Street (Westerly Creek School).
- 470 feet of 4-inch distribution main in Ulster Way from East 8th Avenue to approximately East 7th Avenue (Montclair Recreation Center).
- 2,770 feet of 16-inch distribution main in East 6th Avenue from Uinta Street to Roslyn Street.
- 860 feet of 6-inch distribution main in Roslyn Street from 6th Avenue to Rampart Way (East 5th Avenue Median). Distribution mains are to be installed by open cut or directional drilling.

Six proposals were received with the low proposal being submitted by Brannan Construction Company of Denver, Colorado, in the amount of \$732,000.00. The Engineer's Estimate for the work was \$850,000.00.

The Minority and Women Business Enterprise (MWBE) goal for this project has been established as 8% participation of the total project amount. Brannan Construction Company achieved 8.2% MWBE participation.

The 2010 Capital Improvement Plan (MPC 1BC0057) includes sufficient funds for this project.

RECOMMENDATION

It is recommended the Board award Contract 12950A to Brannan Construction Company for the Recycled Water Distribution Mains, Service Lines and Meter Vaults in the amount of \$732,000.00.

Budget Considerations

Master Plan Code(s): 1BC0057

- Budgeted Item
- Unbudgeted Item
- Funds transferred from another project:

Budget Information

2010 Budget	\$866,922.00
Amount Requested This Item	\$732,000.00
YTD Expenditures	\$32,844.00
Additional Expenditures Anticipated	\$102,078.00
Revised 2010 Estimate	\$866,922.00
Variance Required	\$0.00

Approvals:


 Robert J. Mahony
 Director of Engineering


 James S. Lochhead
 CEO/Manager