

DENVER BOARD OF WATER COMMISSIONERS

Meeting Date: July 23, 2014

Board Item: II-A-5

**Tabulation of Bids for the
Conduit No. 27 Rectifier and Groundbed Replacements
Contract 15464A**

Action by Consent Action Information

On July 8, 2014, bids were received for Conduit No. 27 Rectifier and Groundbed Replacements Project. The project includes: demolish existing rectifiers, buildings and cap groundbeds; install OWNER-furnished rectifiers; furnish and install deep well groundbeds and associated appurtenances to provide complete impressed current cathodic protection (ICCP) systems; furnish and install prefabricated concrete structure; and furnish and install all electrical, including AC power for ICCP system and all electrical items for the buildings.

There were two pre-qualified General Contractors. Two bids were received and the lowest qualified bid was submitted by Aslan Construction, Inc. of Berthoud, Colorado in the amount of \$507,854.00. The Engineer's Estimate for the work was \$448,800.00. The estimate was refined after budget development, and increased pricing is being realized due to an improved construction market.

The Minority and Women Business Enterprise (MWBE) goal established for this construction project is 5% participation. Aslan Construction, Inc. achieved 5.00% MWBE participation.

The 2014 Capital Improvement Plan (MPC 2DC0011) does not include sufficient funds for this project. A variance was recommended for approval by the Program and System Manager's process.

Recommendation

It is recommended that the Board approve Contract 15464A to Aslan Construction, Inc. for Conduit No. 27 Rectifier and Groundbed Replacements in the amount of \$507,854.00.


Budget Considerations Master Plan Code(s): 2DC0011
 Budgeted Item Unbudgeted Item Funds transferred from another project:

Budget Information

2014 Budget	\$	314,669.54
Amount Requested This Item	\$	507,854.00
YTD Expenditures	\$	23,520.50
Additional Expenditures Anticipated	\$	10,000.00
Revised 2014 Estimate	\$	541,374.50
Variance Required	\$	226,704.96


Approvals:


Robert J. Mahoney
Director of Engineering


Angela Bricmont
Director of Finance

Respectfully submitted,


James S. Lochhead
CEO/Manager


Terri Bryant, CPA
Controller