
DENVER BOARD OF WATER COMMISSIONERS 

Meeting Date: February 9,2011 Board Item: V-E-2 

TABULATION OF BIDS 
FURNISHING AND INSTALLING CONDUIT NO. 302 (PHASE 2), 

36-INCH RECYCLED WATER PIPELINE 
FROM EAST 33RD AVENUE & BOSTON STREET 

TO EAST 47TH AVENUE & PEORIA STREET 
CONTRACT 12965A 

o Action by Consent • Action o Information 

On January 20, 2011, bids were received for Conduit No. 302, 36-Inch Recycled Water Pipeline 
from East 33 rd Avenue and Boston Street to East 47th Avenue and Peoria Street. The project 
scope includes furnishing and installing 16,689 linear feet of 36-inch recycled water pipe in 
Denver, Colorado including 756 linear feet of 54-inch tunnel casing. 

Six bids were received with the low bid being submitted by Reynolds, Inc. of Denver, Colorado, in 
the amount of $6,510,221.00. The Engineer's Estimate for the work was $5,990,360.00. 

The Minority and Women Business Enterprise (MWBE) goal for this project has been established 
as 8% participation. Reynolds, Inc. achieved 15.50% MWBE participation. 

The proposed 2011 Capital Improvement Plan (MPC 1BC0042) does not include sufficient funds 
for this project, therefore a variance is requested. 

The total project budget for Conduit No. 302 has not changed significantly. The variance request 
is necessary for two reasons. First, expected expenditures in 2010 for the 20d Phase of Conduit 
No. 302 carried over to 2011 based on delays caused by obtaining street occupancy permits. 
Second, that the tunneling costs for the current project are higher than expected. 

RECOMMENDATION 
It is recommended the Board award Contract 12965A to Reynolds, Inc. for Conduit No. 302, 
36-Inch Recycled Water Pipeline from East 33 rd Avenue and Boston Street to East 47th Avenue 
and Peoria Street in the amount of $6,510,221.00. 

Budget Considerations Master Plan Code(s): 1BC0042 
• Budgeted Item D Unbudgeted Item D Funds transferred from another project: 

Budget Information 
2011 Budget $7,866,839.00 
Amount Requested This Item $6,510,221.00 
Additional Expenditures Anticipated $2,556,618.00 
Revised 2011 Estimate $9,066,839.00 

2011 Variance Required $1,200,000.00 

Approvals: 
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