

DENVER BOARD OF WATER COMMISSIONERS

Meeting Date: May 9, 2012

Board Item: V-A-9

**Tabulation of Bids for the Construction of the Moffat Tunnel Collection System
Vasquez-St. Louis Collection Conduit Siphon 1 Replacement
Contract 13870A**

Action by Consent Action Information

On May 1, 2012, bids were received for the Construction of the Moffat Tunnel Collection System Vasquez – St. Louis Collection Conduit Siphon No. 1 Replacement Project. The project scope includes installing approximately 1,170 linear feet (LF) of Owner-furnished 72-inch steel pipe in Grand County, Colorado. The project includes demolition and installation of 72-inch steel pipe and appurtenances.

Siphon No. 1, which was installed in 1938, is being replaced as part of regular maintenance of the raw water system. The existing partially above ground/buried pipe has required multiple repairs in recent years, and is near the end of its useful life. Replacing the siphon with a buried pipeline will reduce maintenance costs, allow year-round water operations, and improve public safety.

Three bids were received with the low bid submitted by HCP Constructors, Inc. of Pueblo West, Colorado in the amount of \$599,530.00. The Engineer’s Estimate for the work was \$1,298,750.00.

The Minority and Women Business Enterprise (MWBE) goal established for this construction project is 5% participation. HCP Constructors, Inc. achieved 15.99% MWBE participation.

The 2012 Capital Improvement Plan (MPC 2AA0812) includes sufficient funds for this project.

Recommendation:

It is recommended that the Board award Contract 13870A to HCP Constructors, Inc. for the Moffat Tunnel Collection System Vasquez – St. Louis Collection Conduit Siphon No. 1 Replacement Project in the amount of \$599,530.00.

Budget Considerations

Master Plan Code(s): 2AA0812

Budgeted Item Unbudgeted Item Funds transferred from another project:

Budget Information

2012 Budget	\$	2,039,087.00
Amount Requested This Item	\$	599,530.00
YTD Expenditures	\$	26,698.00
Additional Expenditures Anticipated	\$	1,312,859.00
Revised 2012 Estimate	\$	1,939,087.00
Variance Required	\$	(100,000.00)


Approvals:

Respectfully submitted,


Robert J. Mahoney


James S. Lochhead
CEO/Manager

Director of Engineering

USK
FOY 
Angela Bricmont
Director of Finance