

Denver Board of Water Commissioners

Title:

TABULATION OF BIDS
MILLER RESERVOIR AND DAM COMPLETION WORK

Meeting Date: August 12, 2009

Contract/Proposal: 12129A

 Action by Consent Action Information

On August 4, 2009, bids were received for the Miller Reservoir and Dam Completion Work project. The project consists of:

- Construction of water and sewer service lines from the Miller Reservoir Caretaker's House to connect to the South Adams County Water and Sanitation District;
- Construction of a wastewater lift station;
- Construction of a groundwater pump station;
- Construction of an asphalt access road to the site;
- Construction of fences and gates around the site;
- Completion of a gravel surface roadway around the reservoir;
- Construction of miscellaneous work items, including fiberglass reinforced plastic grating, minor earthwork, and electrical and controls work.

Seven bids were received with the low bid being submitted by American West Construction, LLC of Denver, Colorado, in the amount of \$557,220.00. The Engineer's Estimate for the work was \$678,464.00.

The Minority and Women Business Enterprise (MWBE) goal for this project has been established as 8% participation of the total project amount. American West Construction, LLC achieved 10.41% MWBE participation.

The 2009 Capital Improvement Plan (MPC 1AL0213) includes funds for this project. Unused funds in the amount of \$363,980.00 will be transferred from the Conduit 94 Project (MPC 1DD0101) to supplement this project.

RECOMMENDATION

It is recommended the Board award Contract 12129A to American West Construction, LLC for Miller Reservoir and Dam Completion Work in the amount of \$557,220.00.

Budget Considerations

Master Plan Code(s): 1AL0213

Budgeted Item Unbudgeted Item Funds transferred from another project: 1DD0101

Budget Information

2009 Budget	\$836,020.00
Transfer In	\$363,980.00
2009 Budget	\$1,200,000.00
Amount Requested This Item	\$557,220.00
YTD Expenditures	\$496,139.00
Additional Expenditures Anticipated	\$146,641.00
Revised 2009 Estimate	\$1,200,000.00
Variance Required	\$0.00

Approvals:


 Robert J. Mahoney
 Director of Engineering


 Manager Approval