

DENVER BOARD OF WATER COMMISSIONERS

Meeting Date: October 10, 2012

Board Item: V-A-10

**Tabulation of Proposals for the
Kendrick Reservoir Tank Rehabilitation Project
Contract 14431A**

Action by Consent

Action

Information

On October 2, 2012, proposals were received for Kendrick Reservoir Tank Rehabilitation Project. The Work to be done shall consist of furnishing and installing all labor, materials, and equipment for the construction of the Kendrick Reservoir Tank Rehabilitation including the following major components: Repairing new and previously repaired cracks in reservoir's concrete floor, walls and roof, repairing joints between floor, walls and roof, repairing construction joints in floor, walls and roof, repair areas of corrosion, exposed aggregate, and spalling on walls and column surfaces on a 15 million gallon concrete tented water reservoir in Jefferson County, Colorado.

Four firms were provided with proposal packages. Four proposals were received with the low proposal submitted by Western Waterproofing Co., Inc. of Denver, Colorado in the amount of \$521,578.17. The Engineer's Estimate for the work was \$815,404.00.

There was no Minority and Women Business Enterprise (MWBE) goal for this project due to the unique nature of the work.

The 2012-2013 Capital Improvement Plan (MPC 2DB5007) includes sufficient funds for this project.

Recommendation:

It is recommended that the Board award Contract 14431A to Western Waterproofing Co., Inc. for the Kendrick Reservoir Tank Rehabilitation Project in the amount of \$521,578.17.

Budget Considerations

Master Plan Code(s): 2DB5007

Budgeted Item Unbudgeted Item Funds transferred from another project:

Budget Information


2012/2013 Budget	\$	1,093,232.00
Amount Requested This Item	\$	521,578.17
YTD Expenditures	\$	52,905.00
Additional Expenditures Anticipated	\$	268,748.83
Revised 2012/2013 Estimate	\$	843,232.00
Variance Required	\$	(250,000.00)

Approvals:

Respectfully submitted,

for 
Robert J. Mahoney
Director of Engineering


James S. Lochhead
CEO/Manager


Angela Bricmont
Director of Finance